



**ADDENDUM II**  
**WILLIAMSON COUNTY SCHOOLS**  
**RFP #1272 AED Automated External Defibrillators**  
**Released: November 10, 2021, at 1:30 pm**

This Addendum II serves as an integral part of the WCS - RFP #1272 AED (Automated External Defibrillators) as certain terms, conditions or specifications have been enhanced or modified. Unless otherwise noted, all previous terms, conditions, and specifications shall remain the same. The proposal opening date and time will remain the same, Tuesday, November 30, 2021, at 10:30 a.m.

**IMPORTANT INFORMATION – PLEASE READ CAREFULLY**

In the Original Document.... Section I - Item 16 it states the following:

16. All units purchased by Jan 5, 2022, must be 100% delivered to the satisfaction of the Health and Wellness Director, no later than March 4, 2022, to avoid liquidated damages. If units are not delivered beginning March 5, liquidated damages of \$200 per day will begin and continue until the units are delivered. LD's will be deducted from the awarded proposer's invoices.

WCS received a comment concerning the Liquidated Damages mentioned in the sentence above. Due to the recent supply chain problems our country is facing we have determined a need to modify this statement. Therefore, WCS has listed a response to this issue and had addressed it in the sentence below.

**NEW DELIVERY DATE:**

All units purchased by WCS on or before Jan. 5, 2022, must be 100% delivered to the satisfaction of WCS, by or before Friday, March 25, 2022. Liquidated Damages of \$200 will begin on any undelivered units starting Saturday, March 26, 2022, and continuing until all units have been delivered. Any liquidated damages will be deducted from the vendor's invoice.

However, in recognition of the current supply chain problems in our country if the awarded vendor alerts WCS Purchasing Department of any supply problems or manufacturing issues after a formal PO has been issued but before Monday, February 7, 2022, WCS will be open to negotiations concerning the liquidated damages. A supply problem is identified as one that is out of the control of the awarded vendor.

This means upon proof of supply issues beyond the vendors control, WCS will either cancel the PO with no penalties to the district and award the proposal to the next best bidder or allow additional time for the units to be delivered before LD's begin. Either option will be at WCS sole discretion and whatever is in the best interest of the district.