

PROJECT MEMORANDUM

DΑ	TI	=.	
JM			

May 27, 2020

PROJECT:

Alterations at WCS-ALC Facility

Williamson County Schools

J+B No. 1819 WCS RFB #1212

ARCHITECT:

Johnson + Bailey Architects P.C.

City Center, Suite 700 100 East Vine Street Murfreesboro, TN. 37130

TO:

Dowdle Construction Group

Orion Building Corporation

Romach, Inc.

Attached is Addendum No. 1 dated May 27, 2020, for the referenced project. Please sign and return a copy of this Memorandum by e-mail (kpettit@jbarchitects.com) indicating receipt of the Addendum.

COMPANY:		
BY:		
DATE RECEIVED:		
cc (via email):	Phil Devine Bill Portman	
	Skip Decker	

Joan Breeding

Builders Exchange of Tennessee

CONFIRMATION OF RECEIPT - ADDENDUM NO. 1

ADDENDUM NO. 1

DATE:

May 27, 2020

PROJECT:

Alterations at WCS-ALC Facility Williamson County Schools

J+B No. 1819 WCS RFB #1212

ARCHITECT:

Johnson + Bailey Architects, P.C.

City Center, Suite 700 100 East Vine Street Murfreesboro, TN. 37130

The following Addendum adds to, corrects, or supersedes Contract Documents dated May 14, 2020, and is as follows:



DRAWING PRD.1

REFERENCE: GENERAL NOTES

ADD:

General Note '6' to read as follows:

6. PAINT ALL EXPOSED NEW CONSTRUCTION SURFACES INCLUDING BUT NOT LIMITED TO: GYPSUM WALL BOARD, METAL DOORS AND FRAMES, DOOR GLAZING FRAMES, AND PATCHED/ REPAIRED SURFACES DAMAGED DURING DEMOLITION.

ADD:

General Note '7' to read as follows:

7. EXISTING SIMPLEX FIRE ALARM SYSTEM INFORMATION CAN BE OBTAINED BY CONTACTING MONITORING COMPANY:

SIMPLEX GRINNELL 2005 ELM HILL PIKE NASHVILLE, TN 37210 (615) 256-8919

- END OF ADDENDUM -

