

Johnson + Bailey Architects P. C.



City Center
100 East Vine Street, Suite 700
Murfreesboro, Tennessee 37130
615 890 4560 - Fax 615 890 4564

E-MAIL PROJECT MEMORANDUM

DATE: May 20, 2025

TO: Bauen Solutions

PROJECT: Casework Replacement at Bethesda Elementary School
Williamson County Schools
WCS RFB-#1370 J+B No. 2423

MESSAGE:

Attached is Addendum No. 1 dated May 20, 2025 for the referenced project. Please sign and return a copy of this Memorandum by Fax (615-890-4564) or e-mail (kpettit@jbarchitects.com) indicating receipt of the Addendum.


CONFIRMATION OF RECEIPT - ADDENDUM NO. 1

COMPANY: _____

BY: _____

DATE RECEIVED: _____

cc: Builders Exchange of Tennessee
Amanda Waycaster
Joan Breeding
Adam Christopher
Eugene Gregg



ADDENDUM NO. 1

DATE: May 20, 2025

PROJECT: Casework Replacement at Bethesda Elementary School
Williamson County Schools
J+B No. 2423
WCS RFB #1370

ARCHITECT: Johnson + Bailey Architects, P.C.
City Center, Suite 700
100 East Vine Street
Murfreesboro, TN. 37130

The following Addendum adds to, corrects, or supersedes Contract Documents dated April 29, 2023 and is as follows:

CHANGES TO THE SPECIFICATIONS

SECTION 00 11 16 - INVITATION TO BIDDERS

REFERENCE: Page 00 11 16 - 1

CHANGE: The words, " Sealed bids will be received until 10:30 a.m. on Wednesday, May 21, 2025", to " Sealed bids will be received until **10:30 a.m. on Wednesday, June 4, 2025**".

REFERENCE: Page 00 11 16 - 2 (Bidding Timeline)

CHANGE: The words, "Bid Opening DeadlineWednesday, May 21, 2025, at 10:30am ", to "Bid Opening Deadline**Wednesday, June 4, 2025, at 10:30am** ".

- END OF ADDENDUM -