

**EXHIBIT "F" - LIST OF CURRENT PROJECTS**

	Project	Dollar Amount	Type of Building	Roof Type and Area	Owner/Representative	Designer Contact Info	Project Schedule	Work Force
1	ABC School Nashville, TN AA School Board	\$ 1,000,000.00	School	Adhered TPO 150,000	Bob Maintenance 1234 School Drive Nashville, TN 555-123-4567 <a href="mailto:Bob@school.com">Bob@school.com</a>	Joe Designer 1234 Engineer Drive Memphis, TN 555-55-5555 <a href="mailto:Joe@designer.com">Joe@designer.com</a>	Start 7/2016 Finish 12/2016	Subcontractor
2		\$ -						
3		\$ -						
4		\$ -						
5		\$ -						
6		\$ -						
7		\$ -						

**EXHIBIT "G" - PROJECT TEAM REFERENCES**

	Project	Owner/Representative	Designer Contact Info	Roof Type and Area (SF)	New or Reroof	Leak Call Backs Leak Source	Completion Date Budget	Work Force
1	ABC Mall Nashville, TN ZZ Construction	Bob Developer 1234 Water Drive Memphis, TN 555-123-4567 <a href="mailto:Bob@developer.com">Bob@developer.com</a>	Joe Designer 1234 Engineer Drive Memphis, TN 555-55-5555 <a href="mailto:Joe@designer.com">Joe@designer.com</a>	150,000	New	2 Hole and Roof Drain	On Time In Budget	Own
2								
3								
4								
5								
6								
7								
8								
9								
10								

**EXHIBIT "H" - LARGEST EPDM PROJECTS**

	Owner # Projects	Designer # Projects	Manufacturer # Projects	Roof Type	Roof Area (SF)	Time/Used (Days)	LD's	Leaks Source	Claims	Change Orders Reason	Work Force
1	John Owner 123-456-7890 5	Bob Designer 555-555-1234 2	Firestone 100	Ballasted	100,000	120/90	No	1 Open seam	1	1 Scope change	Sub
2											
3											
4											
5											
6											
7											
8											
9											
10											
11											
12											
13											
14											
15											
16											
17											
18											
19											
20											